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9. Record Drawings 
9.2. Broward County 

9.2.5. Broward County Transit Pre-fabricated Bus Shelter Approved Shop Drawings.pdf 
9.2.6. BCTED FOC Connections.pdf 
9.2.7. Broward County Courthouse Water and Sewer Plan.pdf 

 
10. Utilities Record Drawings 

10.1. AT&T Distribution 
10.1.2. AT&T Conduit Elevations.pdf 

10.5. FPL FiberNet 
10.5.2. Fiber Relocation at SE 6th St and 1st Avenue.pdf 

10.6. FPL Power 
10.6.11. 13C5PP60 Broward Underground Sytem SE 1 Ave and SE 6 Street.pdf 

10.11. TECO Gas 
10.11.4. SE 1st Ave and Courthouse Drive.pdf 

 
 
RFP, Section I.C. Bid Alternatives 
 
Revised as follows: 
 

7. Landscaping along the Alignment 

 Do not furnish and install landscaping along the streetcar alignment. Note: Only plants 
and trees are eliminated along the alignment. Sod remains as required along the 
alignment. and the VMSF. Landscaping and irrigation remains at the VMSF. 

 
 
RFP, Section II Schedule of Events 
 
Revised as follows: 
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Table II-1: Schedule of Events 
Date Event 

07/1408/10/2017 Question and Answer Session. Times will be assigned during the 
pre-proposal meeting. One hour will be allotted for questions and 
responses. 

07/2408/16/2017 Deadline for submittal of Written Clarification letter following 
Question and Answer Session 5:00 pm local time. 

07/2508/17/2017 Deadline for submittal of questions, for which a response is 
assured, prior to the submission of the Price Proposal. All questions 
shall be submitted to the Pre-Bid Q&A website by 5:00 pm local 
time. 

07/2608/18/2017 Deadline for submittal of written statement confirming the Design-
Build Firm intends to comply fully with the requirements in the 
Contract Documents. 

07/3108/23/2017 Deadline for the Department to post responses to the Pre-Bid Q&A 
website for questions submitted by the Design-Build Firms prior to 
the submittal of the Price Proposal by 5:00 pm local time. 

08/0228/2017 Price Proposals due in District Four Office by 1011:00 am local 
time. 

08/0228/2017 Public announcing of Technical Scores and opening of Price 
Proposals at 11:00 am local time in Florida Department of 
Transportation, 3400 West Commercial Blvd., Fort Lauderdale, FL.

08/0709/01/2017 Public Meeting of Selection Committee to determine intended 
Award at 9:00 am. 

08/0709/01/2017 Posting of the Department’s intended decision to Award at 11:00 
am. 

08/1809/14/2017 Anticipated Award Date 
09/1510/12/2017 Anticipated Execution Date 
09/1510/12/2017 Anticipated Notice to Proceed (NTP) 

 
 
RFP, Section V.E. Environmental Permits 
 
Revised as follows: 
 
SFWMD: Bridge Permit (pendingNo. 06-07522-P (approved) 
 
 
RFP, Section V.E.2. Environmental 
 
Revised as follows: 
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Table V.E.2-1: Local Permit Fees 
Jurisdiction Permit 
City of Fort 
Lauderdale 

The Design-Build Firm will obtain appropriate building permits from City 
of Ft. Lauderdale for the Vehicle Maintenance and Storage Facility 
(VMSF) building and site, and Operator Rest Station; however, the City 
will waive. The Design-Build Firm is responsible for all costs and fees 
associated with these permits. 
(This waiver does not eliminate the City design reviews and construction 
inspections will still be required.) 

Broward County The Design-Build Firm will obtain Environmental permits from Broward 
County on behalf of the City of Fort Lauderdale related to the relocation 
of City of Fort Lauderdale water and sanitary sewer facilities; however, 
the County will waive. The Design-Build Firm is responsible for all costs 
and fees associated with these permits. 

 
 
RFP, Section V.K. Project Schedule 
 
Revised as follows: 
 
The minimum number of activities included in the Schedule shall be those listed in the Schedule 
of Values and those listed below: 
 

 Electrical Utility Service Design 
 Electrical Utility Service Permitting 
 Electrical Utility Service Construction 

 
 
RFP, Section V.AA. Rail Activation, System Integration, and Pre-Revenue Operations 
 
Revised as follows: 
 
The Design-Build Firm shall make available to the Department and provide access to the Vehicle 
Maintenance and Storage Facility and yard, alignment and Systems for the Systems Integration 
and post-delivery testing of the vehicles. 
 
The Department will use its best efforts to prevent such “use” from interfering with the performance 
of the remaining Work and Punch List items. The Department shall not be liable for any delays or 
additional costs of any nature caused by such occupancy. 
 
The Department will exercise reasonable care in operating the vehicles during the Vehicle post-
delivery testing. The Design-Build Firm shall be liable for any damage to the Streetcar Systems 
unless the damage is clearly and directly attributable to a fault of the Department. The Design-
Build Firm shall furnish all personnel, supplies, tools, equipment and other requirements during 
vehicle integration and acceptance tests. 
 
The Design-Build Firm shall maintain all Work until the Engineer has given final acceptance in 
accordance with Section 5-11 of the Standard Specifications. 
 
 



Wave Streetcar Addendum No. 6 Memorandum, Issued 8/09/17 

Page 5 of 19 

RFP, Section V.DD. Right of Way Furnished by the Department 
 
Revised as follows: 
 
The limits of all anticipated Project Right of Way acquisition and easements required for the 
Project are provided as part of RFP Attachment M, Right of Way. The Department will have all 
Project Right of Way easements and additional areas defined in Right of Way Maintenance Maps 
acquired and ready for construction (right of way certified) by July 2019. The current anticipated 
Project Right of Way clearance dates for the areas identified are provided in the table below. 
 

Table V.DD.-1 ROW Acquisitions 
Area 
I.D. 

Reason for Acquisition/ Easement 
Anticipated 

ROW Clear Date
1 Parcel 100 October 2019 
2 Parcel 101 October 2019 
3 Parcel 102 October 2019 
4 City of Fort Lauderdale Right of Way Maintenance 

Maps 
July 2018 

54 Broward County Right of Way Maintenance Maps July 2018 
 
The following encroachments have been identified along the Wave Streetcar corridor. The 
Design-Build Firm shall design and construct all improvements allowing the encroachments to 
remain as noted below. 
 

Table V.DD.-2 ROW Encroachments 
Location Folio Description Status 
511 N Andrews 504203021180 Canopy To Remain 
500 N Andrews 504203021000 Canopy To Remain 
430 N Andrews 504203021800 Canopy To Remain 
421 N Andrews 504203021500 Canopy To Remain 
413 N Andrews 504203021510 Canopy To Remain 

412 N Andrews 
504203021770 Canopy To be removed as 

needed by FDOT 
406 N Andrews 504203021760 Canopy To Remain 
115 S Andrews 504210020050 Canopy To Remain 
200 SW 1st Avenue 504210012740 Canopy To Remain 

Brickell at SE 2nd Ave 
n/a Riverfront Entrance 

Sign 
To be removed by 
DBF 

W Las Olas Ave at S 
Andrews 

504210012891 Riverfront Exit Sign To be removed by 
DBF 

301 E Las Olas Ave 
504210AF001
0 

Canopy To Remain 

200 SE 6th Street 504210550100 Canopy To Remain 
200 SE 6th Street 504210550100 Canopy To Remain 
1101 S Andrews 504215011730 Canopy To Remain 
1227 S Andrews 504215100180 Canopy To Remain 
1222 S Andrews 504215100270 Canopy To Remain 
1230 S Andrews 504215100280 Canopy To Remain 
1412 S Andrews 504215101500 Canopy To Remain 
1424 S Andrews 504215101510 Canopy To Remain 
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1424 S Andrews 504215101510 Canopy To Remain 
1507 S Andrews 504215102211 Canopy To Remain 
1509 S Andrews 504215102220 Canopy To Remain 
1515 S Andrews 504215102250 Canopy To Remain 

 
The following locations have been identified by the Department for license agreements or 
easements. The Design-Build Firm shall include the harmonization/ modification work specified. 
In the event the license agreements are not secured by the Department, the Design-Build Firm is 
responsible for providing a complete design within the existing right of way. 
 
Address Folio Description Status 
601 NE 3rd Ave 494234075720 LA for sidewalk harmonization. Acquisition is 

ongoing. 
NE 6th Street 494234075730 LA for sidewalk harmonization. Acquisition is 

ongoing. 
602 NE 2nd Ave 494234075740 LA for sidewalk harmonization. Acquisition is 

ongoing. 
446 N Andrews 504203021840 LA for driveway harmonization due 

to road widening. 
Acquisition is 
ongoing. 

440 N Andrews 504203021810 LA for driveway harmonization due 
to road widening. 

Acquisition is 
ongoing. 

N Andrews 504203021801 LA for driveway harmonization due 
to road widening. 

Acquisition is 
ongoing. 

424 N Andrews 504203021790 LA for driveway harmonization due 
to road widening. 

Acquisition is 
ongoing. 

200 E Las Olas 504210940020 License Agreement for 
harmonization of sidewalks, 
removal of large trees, new 
landscaping and irrigation 
including 12 (twelve) 24’ (overall) 
Montgomery Palms. Area behind 
and near station platform. 

Acquisition is 
ongoing. 

18 NW 1st Ave 
504210011920 Permanent easement for sidewalk 

modifications. 
Acquisition is 
ongoing. 

350 E Las Olas 504210AE0020 License Agreement for 
harmonization of sidewalks. Area 
behind and near station platform. 

Acquisition is 
ongoing. 

633 S Andrews 504210015520 LA for driveway harmonization due 
to road widening. 

Acquisition is 
ongoing. 

 
 
RFP, Section VI.D. Utility Coordination and Design 
 
Revised as follows: 
 
The Design-Build Firm shall be responsible for performing all necessary public utility relocation 
work, and Protection of Public utilities, regardless of circumstances. Private utility relocations are 
not eligible for reimbursement by the Department and are not part of. The Design-Build Firm 
relocation requirements exceptis responsible for all utility relocation fees orfor either new or 
relocated service point fees and as noted below. 
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RFP, Section VI.E.2.a. Roadway Design 
 
Revised as follows: 
 
All existing painted intersections on Las Olas Blvd and from SE 1st Avenue to SE 3rd Avenue shall 
be replaced with stamped asphaltic concrete. Themilled and resurfaced in accordance to the 
pavement design requirements in RFP Section VI.E.2.c. and RFP Attachment R, Pavement 
Design Package. 
 
 
RFP, Section VI.E.2.b. Typical Section Package 
 
Revised as follows: 
 
The approved Typical Sections Package is included as RFP Attachment D. The Design-Build 
Firm shall resubmit a complete signed and sealed typical section package for review and approval 
in accordance with all Project requirements. The right of way shown within the RFP Attachment 
D, Typical Section Package, does not represent the complete right of way in all locations. Refer 
to RFP Attachment M, Right of Way, for exact right of way limits. 
 
 
RFP, Section VI.E.2.c. Pavement Design Package 
 
Revised as follows: 
 
The limits of concrete pavement shall include, at a minimum, the outside lane adjacent to the 
northbound and southbound track slabs and the entire area between the track slabs within the 
limits of the intersection. The limits of concrete intersection pavement shall extend to the north 
and south edge of the outside through traffic lanes on Davie Boulevard and Broward Boulevard. 
All narrow and irregular shaped areas within the intersections that cannot be compacted in 
accordance with the specifications utilizing standard asphalt compaction equipment (areas 
narrower than two feet wide), shall be paved with concrete pavement or with extensions of the 
track slab. 
 
All narrow and irregular shaped areas within the intersections and along the alignment (areas two 
feet wide or narrower), shall be paved with concrete pavement or with extensions of the concrete 
track slab. 
 
 
RFP, Section VI.E.2.c. Drainage Analysis 
 
Revised as follows: 
 

 Analyze inlet capacity, perform a spread analysis, and implement improvements such that 
water depth will not exceed 3 inches on the track slab for a rainfall intensity of 4 inches 
per hour. 

 Analyze standing water conditions in front of station platforms to ensure compliance with 
the Departments drainage requirements. 
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Deficiencies have been identified to include but are not limited to the following locations: 
 

 S Andrews Ave and S 13th St- Approximate Station 1027+10 E (new inlet needed at 
southeast corner, connect to structure at southwest corner) 

 
 
RFP, Section VI.F. Geometric Design 
 
Revised as follows: 
 
The existing raised median along South Andrews Avenue, and NE 6th Street, will need to be 
retained. Modifications to the existing raised median configurations will be required for the safe 
operation of the Streetcar. 
 

 S Andrews Avenue southbound and northbound left to eastboundturns onto 17th Street 
may be reduced to accommodate Station Stop #1 and streetcar turnaround. 

 
 
RFP, Section VI.M.3.a. Traffic Control Requirements 
 
Revised as follows: 
 

1) General Requirements 

g) Adjustment of traffic signals and pavement markings may be necessary to 
accommodate lane shifts, closures, and/or detours. The Design-Build Firm 
shall be responsible for coordinating with Broward County Traffic Engineering 
Division (BCTED) prior to making the required adjustments; Broward County 
will provide guidance such as suggesting signal timing, strategies and confirm 
whether temporary signalization and markings are permissible but will not 
directly implement, monitor and fine tune changes in the field; 

h) Vehicle detection shall be maintained for all non-coordinated traffic movements 
(typically side-streets and mainline left-turns) throughout the construction 
period for all signalized intersections; Design-Build Firm shall ensure the signal 
contractor is experienced with troubleshooting and maintaining video detection 
systems. Due to the duration of this project, routine maintenance of the video 
detection system will be required and will be the responsibility of the signal 
contractor. Lane shifts at intersections will also require reconfiguration of 
detection zones; 

i) Emergency response signal pre-emption shall be maintained throughout the 
construction period at all signalized locations that are currently equipped with 
emergency GPS-based pre-emption equipment; 

r) Maintaining synchronized traffic signal operation is desirable to the greatest 
extent possible throughout the construction period. BCTED may be available 
to assist in synchronization efforts subject to systems communications and 
vehicle detection being maintained at the signalized intersections by the 
Design-Build Firm. Changes to synchronization settings that need to be 
incorporated into the central traffic control system shall be submitted to BCTED 
for review and approval; 

w) When required due to reconstruction of existing signalized traffic control 
equipment and structures, Temporary Traffic Control Signals are allowed. The 
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Design-Build Firm shall be responsible for performing the signal timing 
analysis, providing recommendations, and coordinating with Broward County 
Traffic Engineering Division (BCTED); Broward County will provide guidance 
such as suggesting signal timing, strategies and confirm whether temporary 
signalization and markings are permissible but will not directly implement, 
monitor and fine tune changes in the field; 

aa) The minimum lane width for work zone travel lanes shall be 10 feet. 
aa) The minimum lane width for work zone travel lanes shall be 10 feet for all 

roadways that are under construction or where the construction segment has 
been completed. For existing roadways where construction of the segment has 
not started, then the existing lane width is acceptable until that segment 
commences construction. Once construction begins, there will be lane closures 
which will allow the re-distribution of the pavement width where the existing 
roadway does not comply with a min 10' lane width. 

hh) All bus stations and stops shall be maintained. Coordinate with BCT for 
temporary signage and, temporary relocationand permanent relocations that 
may be needed; Request to temporarily relocate bus stops shall be provided 
two weeks in advance of work; 

ii) Existing bus stopstops and shelters that will conflict with the proposed streetcar 
station stops, roadway widening, or other work shall be permanently relocated 
as noted. The Design-Build Firm shall prepare the site as per BCT criteria, 
including 2’-6” minimum between shelter roof and face of curb, for the new bus 
stop shelters and relocate existing shelters to the new bus stop locations: 

(1) Relocate bus stop shelter at the SW corner of S Andrews Avenue and SW 
16th Street moving to the NW corner of S Andrews Avenue and SW 16th 
Street. The proposed pad should be for a 7 Ft Shelter Assembly. New 
shelter will be installed by BCT, Design-Build Firm shall install reinforced 
pad and conduit. 

(2) Relocate bus stop shelter at the NW corner of S Andrews Avenue and SW 
7th Street moving to the a mid-block location between SW 7th Street and 
SW 6th Street on the west side of Andrews Avenue. This is a 5 Ft Shelter 
Assembly. 

(3) Relocate bus stop shelter adjacent to Streetcar Station No. 10 moving10 
(east side of NE 3rd Avenue north of NE 5th Street) to the NE corner of N 
Andrews Avenue and NE 5th Street4th Street. The existing is a 5 Ft Shelter 
Assembly and will be replaced by a 7 Ft Shelter Assembly. 

(3)(4) Relocate bus stop shelter at the NE corner of N Andrews Avenue 
and NE 4th Street to the SE corner of NE 3rd Avenue and NE 5th Street. The 
existing is a 7 Ft Shelter Assembly and will be replaced by a 5 Ft Shelter 
Assembly. 

pp) The Design-Build Firm shall coordinate with county staff before all traffic 
modifications. 

qq) The Design-Build Firm shall maintain the existing level of illumination at all 
locations by utilizing existing, temporary, or permanent lighting. Any temporary 
power or service points shall be the responsibility of the Design-Build Firm at 
no additional cost to the Department. 

 
 
RFP, Section VI.N. Environmental Services/ Permits/ Mitigation 
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Revised as follows: 
 
The details of the assessment activities, including Project information updates, are found in the 
following documents, included in RFP Attachments W and RFP Attachments X. 
 

 Site Assessment Report, dated April 30, 2016. 
 Level II Screening Report, dated November 17, 2016. 
 Summary of Environmental Activities Report (SEAR) [In Progress]. 

 
Based on the above reports and Project conceptual plans, contamination has been identified in 
the following areas: 
 

 Proposed VMSF (former FEC railway facility) located at 1801 SW 1st Avenue. The 
contaminants of concerns and specific locations of contamination is provided within the 
SEAR. Further discussion of the VMSF is provided in Subsection V.E.3 of this RFP. 

 
 
RFP, Section VI.N.2. Contaminated Soils Management 
 
Revised as follows: 
 
The contaminants of concerns and specific locations of contaminated soils are provided in the 
SEAR, noted above. Contaminated soils have been identified at the following locations within the 
Project corridor noted below. 
 
 
RFP, Section VI.N.8. Vehicle Maintenance and Storage Facility 
 
Revised as follows: 
 
A Contamination Screening Evaluation Report (CSER) was completed for the proposed Wave rail 
corridor on August 2, 2016. The CSER documents potential contamination sites that may impact 
construction along the corridor. In addition, a Level II environmental assessment is in progresswas 
completed and will documentdocuments areas identified in the CSER that exhibit soil and/or 
groundwater contamination. 
 
Upon completion of the above environmental activities, a Summary of Environmental Activities 
Report (SEAR) will be prepared that will provide a chronology of the environmental activities 
associated with the Project. 
 
 
RFP, Section VI.O. Signing and Pavement Marking Plan 
 
Revised as follows: 
 
The Design-Build Firm shall provide a minimum of 100 3 ft x 3 ft, single post mounted signs for 
additional regulatory enforcement, guide, and information signing alongand pavement marking 
plan which incorporates the alignmentRFP Attachment HH, Signing and at streetcarPavement 
Marking Master Plan, and additional signing and pavement marking as necessary for safety and 
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operations of the Streetcar system, including yard and VMSF signage, station stop locations for 
transit operations.signage, intersections and special track movements. 
 
 
RFP, Section VI.Q.1. Signalization Plans/ General 
 
Revised as follows: 
 
The traffic signal upgrades shall include the complete traffic signal construction which includes 
the traffic cabinet, traffic controller, all the poles, mast arms, detection loops, video vehicle 
detection cameras, signal heads, pedestrian signal heads, audibleaccessible pedestrian detector 
stations, and traffic controllerGTT Opticom, Model 760 Series GPS pre-emption equipment, 
where necessary or indicated. For additional information, refer to the RFP Attachment N, Traffic 
Signal Phasing Diagrams. 
 
Where a pedestrian crossing is part of a signalized street intersection, control shall be provided 
by means of standardaccessible pedestrian traffic signals. 
 
All new or replacement mast arms shall be painted in accordance with RFP Attachment P. 
 
The new 144-pair fiber optic cable will cross existing lateral cables along the route, including S 
Andrews/ SE 17th Street and S Andrews/ Davie Blvd, and SE 3rd Avenue/ Las Olas Blvd. At the S 
Andrews/ SE 17th Street and S Andrews/ Davie Blvd locations, at least 200-feet of coiled cable is 
required to allow for future splicing into the existing fiber network. 100-feet of coiled cable is 
required at SE 3rd Avenue/ Las Olas Blvd. 
 
The traffic signal 144 count that will be used by Broward County Traffic Engineering for the traffic 
signals shall be spliced by the Design-Build Firm to the existing Broward County fiber network at 
Andrews Avenue and SW 17th Street, as well as SE 3rd Avenue and Las Olas Boulevard. 
 
Intersections where proposed traffic signals are to be constructed, 12-count fiber cable will be 
terminated in the new traffic signal cabinet. At least 50-feet of extra coiled cable will be required 
in the fiber optic pull box nearest to the traffic control cabinet. These intersections include: 
 

 S Andrews Ave/ S 18th Street 
 S Andrews Ave/ S 16th Street 
 S Andrews Ave/ S 15th Street 
 S Andrews Ave/ S 13th Street 
 S Andrews Ave/ S 11th Street 
 S Andrews Ave/ S 9th Street 

 
 
RFP, Section VI.R. Landscape and Irrigation Plans 
 
Revised as follows: 
 

Table VI.R-1: Landscape Material 

Botanical Name 
Common 

Name 
Contain

er 

Height/ 
Spacin

g 
Spread 

Caliper
/ 

Height 

Quantit
y 
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Sabal Palmetto Sabal Palm FG 14’ OA n/a n/a 5363 
Phoenix Dactylifera 

‘Medjool’ 
Date Palm FG 28’ OA n/a n/a 18 

Quercus Virginiana 
Southern 
Live Oak 

FG 16’ OA 8’ 4” 51 

Pyrostegia Venusia Flame Vine CONT. 
15" 

O.C. 
n/a 

15"x15" 
150 

Conocarpus erectus 
sericeus 

Silver 
Buttonwood 

FG 12` Ht. 
n/a 

Multi 
Trunk 

4 

Curved Sabal Palmetto Sabal Palm FG 14` O.A. n/a  27 
 
 
RFP, Section VIII.A. Bid Price Proposal 
 
Revised as follows: 
 

7. Landscaping along the Alignment 

 Do not furnish and install landscaping along the streetcar alignment. Note: Only plants 
and trees are eliminated along the alignment. Sod remains as required along the 
alignment. and the VMSF. Landscaping and irrigation remains at the VMSF. 

 
 
RFP Attachment D, Typical Section Package 
 
Revised as follows: 
 
Typical Section Package – several sheets updated 
 
 
RFP Attachment F, Technical Requirements for Bridge Construction, All Sections 
 
Revised as follows: 
 
References to TSP’s and/or special provisions were corrected to section number and/or these 
requirements and/or contract documents. 
 
 
RFP Attachment F, Technical Requirements for Bridge Construction, Section 465.5.12.2
 Movable Bridge Functional Checkout 
 
Construction Requirements: 

B. Tests 
 

2. Acceptance Criteria: 
 

 Control Functions (testing both manual and automatic operations) 
 

14. Hydraulic Functions: 
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a) Main Power Unit: Operate main hydraulic power units of each of the leafs 
under the following conditions; record flow and pressure, and angle of 
opening versus time during operation. 

(1) Operation with both pumps and all cylinders on line. 
(2) Operation with one pump and all cylinders on-line (one test per pump). 
(3) Operation with both pumps and two cylinders; take two cylinders off line 

and disconnect from the leaf. 

b) Demonstrate operation of temperature and low level switches: 
c) Lower fluid level to just above low-level point and attempt operation of the 

leaf. 
d) Heat hydraulic fluid to shutdown temperature with immersion heater. 
e) Hydraulic Cylinders: Demonstrate manual release of fluid in cylinders back 

to tank under no power condition. 
 
 
RFP Attachment G, Transit Criteria, Revision Record 
 
Revised as follows: 
 

REV. 
DATE 

REV. 
NO.  

SECTIONS 
AFFECTED 

COMMENTS 

08/04/17 4 
Sections 1, 2, 
3, 4, 5, 7 and 
10 

Addendum 6 

 
 
RFP Attachment G, Transit Criteria, Section 1.5 Systems General Design Principles 
 
Revised as follows: 
 
Warranty: All product warranties shall begin at Final Acceptance. 
 
 
RFP Attachment G, Transit Criteria, Section 2.2.1.3.4 Maintenance and Emergency 
Evacuation Paths 
 
Revised as follows: 
 
A minimum clear width of 30 inches shall be provided between the Dynamic Envelope and any 
continuous obstruction, e.g. wall, etc., alongside the track to create a walkway for maintenance 
personnel and to create a designated passenger emergency evacuation path. 
 
 
RFP Attachment G, Transit Criteria, Section 3.1.1 Mainline Tracks 
 
Revised as follows: 
 
An 8’-4” wide reinforced cast in place concrete track slab will provide the foundation for this type 
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of track construction. 
 
 
RFP Attachment G, Transit Criteria, Section 4.2.4 Yard Track Layout 
 
Revised as follows: 
 
Phase 1 of this project will operate five vehicles. However, The Design-Build Firm shall design 
and construct the yard to provide storage and maximize operations to accommodate the future 
fleet size of not less than twelve, 82-foot streetcar vehicles. with room to maneuver and without 
interruption of Wave Streetcar service. The Design-Build Firm shall design the yard based on the 
selected streetcar vehicle characteristics. The final yard configuration shall be coordinated with 
and approved by both the Department and Broward County. The Design-Build Firm shall design 
the yard such that there is no interference with streetcar vehicles departing or arriving from the 
mainline. Initially the project will operate five streetcar vehicles. 
 
 
RFP Attachment G, Transit Criteria, Section 4.3.19.2 Air-Conditioning System for 
Offices and Admin Support Spaces (basis-of-design) 
 
Revised as follows: 
 
Alternate air-conditioning systems design yielding equivalent basis of design system energy 
efficiencies and complying with LEED certification requirements will be considered. Provide 
alternate bid price. 
 
 
RFP Attachment G, Transit Criteria, Section 4.3.23 VMSF Functional Elements 
 
Revised as follows: 
 

 Streetcar vehicle storage (5 in Phase 1 and up to 12 in future phases); 
 
 
RFP Attachment G, Transit Criteria, Section 4.3.25.8.2 Interior Cleaning Position 
 
Revised as follows: 
 
A dedicated cleaning position that could include a canopy and small structure to house a storage 
room and utility room for power, water, and compressed air, and an interior vacuum system to be 
supplied to cleaning positions.. Wipe down function, vacuuming capability (fixed unit station 
system or back pack units), trash collection and sand box filling (mobile sanding cart versus a 
storage silo with sand distribution system) are also other tasks that are typically performed at the 
Cleaning Position. 
 
 
RFP Attachment G, Transit Criteria, Section 4.3.27 Electrical Services 
 
Revised as follows: 
 
The shop substation negative return will not be solidly grounded to the building ground network 
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for safety purposes, but the shop rails shall be grounded by bonding the shop rails directly to the 
VMSF grounding ring and to the rail support beams in the inspection pit. 
 
 
RFP Attachment G, Transit Criteria, Section 5.3.13 Disconnect Switches 
 
Revised as follows: 
 
Disconnect switches, not located at the TPSS, will be hook stick operated no-load break switches 
mounted on OCS poles in FRP enclosures. See Figure 5-8 for typical detail (FRP enclosure not 
shown in the figure for clarity). Pad-mounted disconnect switches shall be provided at the TPSS 
sites. The disconnect switches and tie-switches will be enclosed in a non-metallic lockable 
enclosure and the Open status and the Closed status will be wired to the TPSS RTU for display 
at the TPSS annunciator and at OCC. The disconnect switches and tie-switches shall have 
interlock circuits to prevent opening the switch under amperage load conditions and shall have 
voltage indication LEDs for the line- side and load-side of each switch. 
 
 
RFP Attachment G, Transit Criteria, Figure 5.8 Typical Disconnect Switch 
 
Revised as follows: 
 
Figure updated. 
 
 
RFP Attachment G, Transit Criteria, Section 7.4. Operational Design Requirements 
 
Revised as follows: 
 

1. The Design-Build Firm shall coordinate with the Department to determine which of the two 
options listed below will be selected by the City and designed and installed by the Design-
Build Firm for the Turnback interlocking prior to Streetcar station #4 (SE 6th Street). The 
two options are: 

a. Full closure of the street 

i. Design-Build Firm shall reverse the turnback. 

b. Vehicle traffic in one direction (east) 

i. Design-Build Firm shall design and install the turnback as shown in the design 
criteria and provide a traffic signal controlled by the TWCan interface to the SE 
6TH and SE 3RD Ave traffic signal. This design shall include a protected move 
allowing the streetcar to transition from streetcar station #4 back to South 
Andrews Ave. through the crossover, controlled by the TWC. During this 
streetcar transition, no vehicle traffic shall be allowed onto SE 6TH Street and a 
Blank out sign shall be included to alert vehicles of this streetcar move. 

In either option, two-way vehicular traffic shall be accommodated along SE 6th Street, east of the 
SE 6th Street station stops and east of South Andrews Avenue to SE 1st Avenue. 
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Figure 7-1 Signal System Overview – Full Build out updated 
 
Figure 7-1c Signal System Overview updated 
 
 
RFP Attachment G, Transit Criteria, Section 10 Streetcar Station Stops 
 
Revised as follows: 
 
This section needs to be used in conjunction with RFP Attachment H, Technical Requirements 
for Transit Construction, and RFP Attachment V, TransitStreetcar Station Stop Details. 
 
 
RFP Attachment G, Transit Criteria, Section 10.1.1 Stop Platform Configuration and 
Location 
 
Revised as follows: 
 
Narrow-center platforms shall have the shelters staggered to allow enough room to cross in front 
of the shelters without going into the detectable warning strip, see TransitRFP Attachment V, 
Streetcar Station Stop Details. 
 
 
RFP Attachment H.1. Volume 1 Track and Miscellaneous, Section 800 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment H.2. Volume 2A Systems: Traction Power Supply and Distribution, Signal 
and Route Control, Fare Collection, Systems Integration, Section 810 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment H.3. Volume 2B Systems Communications, Section 840 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment H.4. Volume 3A Vehicle Maintenance and Storage Facility Building, 
Equipment, and Furnishings, Section 860 
 
Revised as follows: 
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Updated 
 
 
RFP Attachment H.5., Volume 3B Vehicle Maintenance and Storage Facility Mechanical, 
Electrical, Plumbing and Fire-Protection, Section 880 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment H.6., Volume 4 Sustainability, Section 890 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment L, Streetcar Regulations Plan 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment M.2., Existing ROW Maps 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment N, Traffic Signal Phasing Diagrams 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment R.1., Flexible Pavement Design 
 
Revised as follows: 
 
Typical Section Sheets Updated 
 
 
RFP Attachment S.4., Environmental Permits 
 
Revised as follows: 
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New Attachment SFWMD Bridge Permit No. 06-07522-P 
 
 
RFP Attachment V, Streetcar Station Stop Details 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment Z, Operations and Maintenance Plan (DRAFT) 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment AA, Traffic Concept of Operations (DRAFT) 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment BB, VMSF Concept of Operations (DRAFT) 
 
Revised as follows: 
 
Updated 
 
 
RFP Attachment HH, Signing and Pavement Marking Master Plan 
 
Revised as follows: 
 
New attachment 
 
 
RFP Reference Document 2.5.1., Alignment CADD Files and List 
 
Revised as follows: 
 
Updated Streetcar Station Stop CADD files 
New Subsurface Utility Survey CADD files 
 
 
RFP Reference Document 9.2.5., Broward County Transit Pre-fabricated Bus Shelter 
Approved Shop Drawings 
 
Revised as follows: 
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New reference document 
 
 
RFP Reference Document 9.2.6. BCTED FOC Connections 
 
Revised as follows: 
 
New reference document 
 
 
RFP Reference Document 9.2.7. Broward County Courthouse Water and Sewer Plan 
 
Revised as follows: 
 
New reference document 
 
 
RFP Reference Document 10.1.2. ATT Conduit Elevations 
 
Revised as follows: 
 
New reference document 
 
 
RFP Reference Document 10.5.2. Fiber Relocation at SE 6th St and 1st Avenue 
 
Revised as follows: 
 
New reference document 
 
 
RFP Reference Document 10.6.11. 13C5PP60 Broward Underground Sytem SE 1 Ave and 
SE 6 Street 
 
Revised as follows: 
 
New reference document 
 
 
RFP Reference Document 10.11.4. SE 1st Ave and Courthouse Drive 
 
Revised as follows: 
 
New reference document 
 
 


